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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

OCTOBER 24, 2017

RALEIGH N.C.  

DIVISION  00014

LOCATION

TYPE OF WORK

 

DN00571

15B.22.27

STATE FUNDED

MACON

PROPOSAL LENGTH 0.076 MILES

GRADING, PAVING, DRAINAGE, AND STRUCTURE

BRIDGE # 53 OVER COWEETA CREEKON SR 1119 (MCCLURE MILL RD)

RPN 001 3  BIDDER(S) MBE GOAL 1.00 % WBE GOAL 3.00%

ESTIMATE  562,105.00

DATE AVAILABLE NOV 28 2017

%  DIFF$  TOTALS
BUCKEYE BRIDGE LLC  CANTON,  NC +6.4597,844.00
NHM CONSTRUCTORS, LLC  ASHEVILLE,  NC +14.3642,621.00
OWLE CONSTRUCTION LLC  WHITTIER,  NC +16.5654,871.00

INTER COMPLETION APR 13 2018 ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT
FINAL COMPLETION OCT 10 2018
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

OCTOBER 24, 2017

RALEIGH N.C.  

DIVISION  00014

LOCATION

TYPE OF WORK

 

DN00286

17BP.14.R.118

STATE FUNDED

TRANSYLVANIA

PROPOSAL LENGTH 0.212 MILES

GRADING, DRAINAGE, PAVING, STRUCTURE

BRIDGE #9 OVER WEST BRANCH REASONOVER CREEK ON SR 1560 (REASONOVER ROAD)

RPN 002 4  BIDDER(S) MBE GOAL 1.00 % WBE GOAL 3.00%

ESTIMATE  499,292.68

DATE AVAILABLE MAR 05 2018

%  DIFF$  TOTALS
BUCKEYE BRIDGE LLC  CANTON,  NC +24.2620,017.68
APPLE TUCK & ASSOCIATES INC  RUTHERFORDTON,  NC +41.2704,981.50
NHM CONSTRUCTORS, LLC  ASHEVILLE,  NC +54.8772,930.58
DANE CONSTRUCTION INC  MOORESVILLE,  NC +57.5786,225.66

INTER COMPLETION ALL WORK EXCEPT VEGETATIVE ESTABLISHMENT
FINAL COMPLETION 332 DAY(S) AFTER START DATE

ESTIMATE TOTAL 1,061,397.68

LETTING TOTAL 1,217,861.68 +14.7


